

REPORT OF GENERAL MANAGER

NO. 01-137

DATE May 2, 2001


C.D. 14

BOARD OF RECREATION AND PARK COMMISSIONERS

SUBJECT: HAZARD PARK GYMNASIUM REFURBISHMENT AND OUTDOOR DEVELOPMENT (#1840A) - APPROVAL OF FINAL PLANS AND CALL FOR BIDS

J. Combs _____
A. Corrales _____
J. Duggan JD _____
J. Kolb _____

H. Fujita _____
M. Tamuri _____
M. Matthews _____



General Manager

Approved _____

Disapproved _____

Withdrawn _____

RECOMMENDATION:

It is recommended that the Board:

1. Approve final plans and specifications; and,
2. Advertise the date for receipt of bids as Tuesday, May 22, 2001 at 3:00 p.m. in the Board Room.

SUMMARY:

Submitted are plans and specifications for Hazard Park Gymnasium Refurbishment and Outdoor Development(#1840A) project, located at 2230 Norfolk Street, Boyle Heights. Castro-Blanco Piscioneri/ARQ prepared the plans.

The proposed work provides for the removal and replacement of the cracked basketball court floor, upgrading the restrooms to meet disabled access requirements, provide new security doors, repave the front parking area, replace some tennis court screens, replace some wire mesh fences and repave some portions of the pedestrian walkway.

The designer's estimate for construction is \$592,433.00. Funds are available for this project from Fund 698, Accounts N260 and P260. The construction period for this project has been set at 190 calendar days.

REPORT OF GENERAL MANAGER

PG. 2

NO. 01-137

Staff has determined that this project is exempt from the provisions of the California Environmental Quality Act (CEQA) pursuant to Article VII, Section 1, Classes 1(1), (4) and 2(6) of the City's CEQA Guidelines.

The bid package has been approved by the City Attorney's Office.

Prepared by Rey Aficial, Project Manager.